Refurbishment of Arts Centre, Darlington For Darlington Borough Council

Feasibility Cost Estimate 9th June 2005

Basis: Architectural Drawings 0412/05 rev D and 15003 External works based on original scheme phasing diagram Room Data Sheets Mechanical and Electrical Estimates prepared by Clancy Consulting

Areas as defined on drawing 0412/05 rev D		£:P		£:P
1 Phase 1	 Construction Mechanical Installation Electrical Installation Builders Work in Connection With Mechanical and Electrical Installation Frovisional Sums: 	222,800.00 89,500.00 58,057.00 7,400.00		
				377,757.00
2 Phase 2	 2.1 Construction 2.2 Mechanical Installation 2.3 Electrical Installation 2.4 Builders Work in Connection With Mechanical and Electrical 	49,400.00 17,500.00 4,175.00		
	Installation 2.5 Provisional Sums:	1,100.00		
	Drainage	5,000.00		77,175.00
3 Phase 3	 Construction Mechanical Installation Electrical Installation Builders Work in Connection With Mechanical and Electrical 	203,100.00 20,000.00 24,500.00		
	Installation 3.5 Provisional Sums	2,300.00		
	Drainage	5,000.00		254,900.00
4 Phase 4	4.1 Construction	47,400.00		
	 4.2 Mechanical Installation 4.3 Electrical Installation 4.4 Builders Work in Connection With Mechanical and Electrical 	23,000.00 46,200.00		
	Installation 4.5 Provisional Sums	3,500.00		
	Counters	17,000.00		137,100.00
5 Phase 5	 5.1 External Works to front elevation (excluding Art) 5.2 Sense Garden 5.3 Provisional Sums 	80,600.00 11,100.00		
	Alterations to drainage	5,000.00		96,700.00
6 Signage	Provisional Sum	10,000.00	_	10,000.00
	Total Excluding Contingencies			953,632.00
	Preliminaries		18%	171,700.00 1,125,332.00
	Contingencies and inflation allowance to allow for a 3rd Quarter 2005 start with anticipated August			
	2006 Completion)		10%	112,600.00
				1,237,932.00
	Fees: Professional fees	1	14.81%	183,337.73
	Building regulations Statutory fees	S	um um	18,000.00 750.00
	Artwork (PROVISIONAL SUM)			100,000.00
	Total Excluding VAT	£	_	1,540,019.73
Exclusions				
Exclusions Type 3 Asbestos Survey and asbestos removal Abnormals				

Abnormals Structural Engineers recommendations V.A.T.

Prepared by:

Iddison Dodd and Partners 27 Woodland Road Darlington Co Durham DL3 7BW

9th June 2005